
Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F592270011 CAPITAL ASPHALT INC $2,387,205.13 100.00%

2 F591683951 ROBERTS, C.W., CONTRACTING, INC. $2,476,887.11 103.76%

3 F591576957 PEAVY & SON CONSTRUCTION CO., INC. $2,730,011.00 114.36%

Vendor Ranking
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ct323jk
Text Box
NOTE: Failure to file a protest within the time prescribed 
      in section 120.57(3), Florida Statutes, or failure to 
      post the bond or other security required by law 
      within the time allowed for filing a bond shall  
      constitute a waiver of proceedings under chapter
      120Florida Statutes. 
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Text Box
NOTICE OF INTENT TO AWARD: AWARD AND EXECUTION CONTINGENT UPON BUDGET AVAILABILITY 





Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101 1

MOBILIZATION 42874015201

(1.000)

LS

75,000.00000 75,000.00 112,862.12000 112,862.12 100,000.74000 100,000.74

0010 0102 1

MAINTENANCE OF TRAFFIC
42874015201

(114.000)

DA

100,000.00000 100,000.00 53,637.50000 53,637.50 102,000.00000 102,000.00

0015 0102 14

TRAFFIC CONTROL OFFICER

32.000

MH

65.00000 2,080.00 50.53000 1,616.96 50.00000 1,600.00

0020 0102 60

WORK ZONE SIGN

7,399.000

ED

0.35000 2,589.65 0.37000 2,737.63 0.40000 2,959.60

0025 0102 74 1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

14,451.000

ED

0.18000 2,601.18 0.19000 2,745.69 0.25000 3,612.75
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

2,497.000

EA

3.50000 8,739.50 3.14000 7,840.58 3.45000 8,614.65

0035 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

251.000

ED

17.85000 4,480.35 19.09000 4,791.59 20.00000 5,020.00

0040 0102107 1

TEMPORARY TRAFFIC
DETECTION AND MAINTENANCE,
INTERSECTION

114.000

ED

8.00000 912.00 10.11000 1,152.54 11.00000 1,254.00

0045 0102909

TEMPORARY RAISED RUMBLE
STRIPS- PER DAY, INCLUDES ALL
SETS AND RELOCATIONS

88.000

DA

80.00000 7,040.00 224.56000 19,761.28 500.00000 44,000.00

0050 0104 10 3

SEDIMENT BARRIER

966.000

LF

1.50000 1,449.00 2.55000 2,463.30 1.25000 1,207.50

Page 2 of 19

SR 10 (US 90)

Call Order:

Letting Date: District 3

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 14, 2016

Contract Description:

E3L68

N/A

114 WORKING DAYS

LEON

Min: Max:

02/03/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0107 1

LITTER REMOVAL

144.760

AC

30.00000 4,342.80 22.46000 3,251.31 40.00000 5,790.40

0060 0107 2

MOWING

144.760

AC

30.00000 4,342.80 28.07000 4,063.41 50.00000 7,238.00

0065 0110 1 1

CLEARING & GRUBBING
42874015201

(0.280)

AC

10,000.00000 10,000.00 8,435.49000 8,435.49 30,000.00000 30,000.00

0070 0110 7 1

MAILBOX, F&I SINGLE

8.000

EA

110.00000 880.00 123.51000 988.08 100.00000 800.00

0075 0120 2 2

BORROW EXCAVATION, TRUCK
MEASURE

129.000

CY

20.00000 2,580.00 24.69000 3,185.01 15.00000 1,935.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 0120 71

REGULAR EXCAVATION (3-R
PROJECTS ONLY) 42874015201

(1.000)

LS

3,000.00000 3,000.00 2,344.69000 2,344.69 25,000.00000 25,000.00

0085 0160 4

TYPE B STABILIZATION

520.000

SY

5.00000 2,600.00 9.20000 4,784.00 8.50000 4,420.00

0090 0162 1 11

PREPARED SOIL LAYER, FINISH
SOIL LAYER, 6"

4,352.000

SY

1.50000 6,528.00 1.15000 5,004.80 1.25000 5,440.00

0095 0285701

OPTIONAL BASE, BASE GROUP 01

277.000

SY

13.00000 3,601.00 12.87000 3,564.99 10.00000 2,770.00

0100 0327 70 1

MILLING EXIST ASPH PAVT, 1" AVG
DEPTH

3,557.000

SY

3.00000 10,671.00 4.63000 16,468.91 4.00000 14,228.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0105 0327 70 5

MILLING EXIST ASPH PAVT, 2" AVG
DEPTH

109,451.000

SY

1.25000 136,813.75 1.26000 137,908.26 1.75000 191,539.25

0110 0327 70 16

MILLING EXIST ASPH PAVT, 1/2"
AVG DEPTH

36,900.000

SY

1.00000 36,900.00 1.30000 47,970.00 1.25000 46,125.00

0115 0334 1 22

SUPERPAVE ASPH CONC,
TRAFFIC B, PG76-22, PMA

10,630.600

TN

83.00000 882,339.80 86.66000 921,247.80 91.00000 967,384.60

0120 0337 7 40

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC B, FC-9.5, PG
76-22, PMA

8,212.900

TN

83.00000 681,670.70 83.97000 689,637.21 91.00000 747,373.90

0125 0339 1

MISCELLANEOUS ASPHALT
PAVEMENT

39.000

TN

150.00000 5,850.00 223.69000 8,723.91 250.00000 9,750.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0130 0425 5

MANHOLE, ADJUST

1.000

EA

2,000.00000 2,000.00 1,122.78000 1,122.78 800.00000 800.00

0135 0425 6

VALVE BOXES, ADJUST

4.000

EA

800.00000 3,200.00 842.08000 3,368.32 500.00000 2,000.00

0140 0430174115

PIPE CULVERT, OPTIONAL
MATERIAL, ROUND, 15"SD

8.000

LF

100.00000 800.00 112.28000 898.24 100.00000 800.00

0145 0430174124

PIPE CULVERT, OPTIONAL
MATERIAL, ROUND, 24"SD

16.000

LF

100.00000 1,600.00 134.73000 2,155.68 120.00000 1,920.00

0150 0430984123

MITERED END SECTION,
OPTIONAL ROUND, 15" SD

1.000

EA

1,500.00000 1,500.00 898.22000 898.22 500.00000 500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0155 0430984129

MITERED END SECTION,
OPTIONAL ROUND, 24" SD

2.000

EA

1,500.00000 3,000.00 1,010.50000 2,021.00 650.00000 1,300.00

0160 0536 1 1

GUARDRAIL -ROADWAY

847.000

LF

15.00000 12,705.00 16.84000 14,263.48 17.00000 14,399.00

0165 0536 2

GUARDRAIL- SHOP-BENT PANELS

100.000

LF

20.00000 2,000.00 22.46000 2,246.00 23.00000 2,300.00

0170 0536 73

GUARDRAIL REMOVAL

303.000

LF

4.00000 1,212.00 4.49000 1,360.47 5.00000 1,515.00

0175 0536 85 22

GUARDRAIL END ANCHORAGE
ASSEMBLY- FLARED

4.000

EA

1,850.00000 7,400.00 2,077.14000 8,308.56 2,000.00000 8,000.00

0180 0538 1

GUARDRAIL RESET

53.000

LF

10.00000 530.00 11.23000 595.19 12.00000 636.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0185 0546 71

RUMBLE STRIPS

8.000

PS

500.00000 4,000.00 336.83000 2,694.64 350.00000 2,800.00

0190 0570 1 2

PERFORMANCE TURF, SOD

19,949.000

SY

2.25000 44,885.25 2.57000 51,268.93 2.50000 49,872.50

0195 0710 11101

PAINTED PAVEMENT MARKINGS,
STANDARD, WHITE, SOLID, 6"

14.773

GM

850.00000 12,557.05 1,066.64000 15,757.47 1,050.00000 15,511.65

0200 0710 11102

PAINTED PAVEMENT MARKINGS,
STANDARD, WHITE, SOLID FOR
INTERCHANGE AND URBAN
ISLAND, 8"

0.101

GM

200.00000 20.20 1,487.72000 150.26 1,500.00000 151.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0205 0710 11124

PAINTED PAVEMENT MARKINGS,
STANDARD, WHITE, SOLID FOR
DIAGONAL OR CHEVRON, 18"

549.000

LF

2.00000 1,098.00 1.57000 861.93 2.00000 1,098.00

0210 0710 11125

PAINTED PAVEMENT MARKINGS,
STANDARD, WHITE, SOLID FOR
STOP LINE OR CROSSWALK, 24"

446.000

LF

2.00000 892.00 2.13000 949.98 2.25000 1,003.50

0215 0710 11141

PAINTED PAVEMENT MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED
EXTENSION, 6"

0.141

GM

1,000.00000 141.00 1,684.18000 237.47 1,500.00000 211.50

0220 0710 11170

PAINTED PAVEMENT MARKINGS,
STANDARD, WHITE, ARROWS

55.000

EA

30.00000 1,650.00 31.44000 1,729.20 30.00000 1,650.00

Page 9 of 19

SR 10 (US 90)

Call Order:

Letting Date: District 3

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 14, 2016

Contract Description:

E3L68

N/A

114 WORKING DAYS

LEON

Min: Max:

02/03/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0225 0710 11201

PAINTED PAVEMENT MARKINGS,
STANDARD, YELLOW, SOLID, 6"

12.412

GM

850.00000 10,550.20 1,066.64000 13,239.14 1,050.00000 13,032.60

0230 0710 11224

PAINTED PAVEMENT MARKINGS,
STANDARD, YELLOW, SOLID FOR
DIAGONAL OR CHEVRON, 18"

842.000

LF

1.25000 1,052.50 1.57000 1,321.94 2.00000 1,684.00

0235 0710 11231

PAINTED PAVEMENT MARKINGS,
STANDARD, YELLOW, SKIP, 6"

2.049

GM

400.00000 819.60 415.43000 851.22 425.00000 870.83

0240 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 42874013201

(1.000)

LS

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

Section Total with LCC: $2,160,624.33 $2,243,487.18 $2,502,119.47

Life Cycle Costs:

$2,502,119.47$2,160,624.33 $2,243,487.18Section Totals:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0245 0546 72 52

RUMBLE STRIPS, GROUND-IN, 16"
CENTERLINE USED WITH RUMBLE
STRIPE

6.322

GM

1,100.00000 6,954.20 1,024.77000 6,478.60 965.00000 6,100.73

0250 0546 72 53

RUMBLE STRIPS, GROUND-IN, 8"
EDGELINE USED WITH RUMBLE
STRIPE

12.900

GM

700.00000 9,030.00 1,025.10000 13,223.79 700.00000 9,030.00

0255 0700 1 11

SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

22.000

AS

265.00000 5,830.00 297.54000 6,545.88 325.00000 7,150.00

0260 0700 1 50

SINGLE POST SIGN, RELOCATE

1.000

AS

25.00000 25.00 28.07000 28.07 50.00000 50.00

0265 0700 1 60

SINGLE POST SIGN, REMOVE

4.000

AS

10.00000 40.00 11.23000 44.92 25.00000 100.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0270 0700 3101

SIGN PANEL, FURNISH & INSTALL
GROUND MOUNT, UP TO 12 SF

5.000

EA

75.00000 375.00 84.21000 421.05 100.00000 500.00

0275 0700 3601

SIGN PANEL, REMOVE, UP TO 12
SF

2.000

EA

10.00000 20.00 11.23000 22.46 20.00000 40.00

0280 0705 10 1

OBJECT MARKER, TYPE 1

6.000

EA

45.00000 270.00 50.53000 303.18 60.00000 360.00

0285 0705 10 2

OBJECT MARKER, TYPE 2

20.000

EA

135.00000 2,700.00 151.58000 3,031.60 150.00000 3,000.00

0290 0705 10 3

OBJECT MARKER, TYPE 3

4.000

EA

135.00000 540.00 151.58000 606.32 150.00000 600.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0295 0710 90

PAINTED PAVEMENT MARKINGS,
FINAL SURFACE 42874015201

(1.000)

LS

40,000.00000 40,000.00 62,875.50000 62,875.50 62,500.00000 62,500.00

0300 0711 11102

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 8" FOR
INTERCHANGE AND URBAN
ISLAND

0.101

GM

7,600.00000 767.60 8,533.07000 861.84 8,500.00000 858.50

0305 0711 11124

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 18" FOR
DIAGONALS AND CHEVRONS

549.000

LF

4.50000 2,470.50 4.04000 2,217.96 4.00000 2,196.00

0310 0711 11125

THERMOPLASTIC, STANDARD,
WHITE, SOLID, 24" FOR STOP LINE
AND CROSSWALK

446.000

LF

6.00000 2,676.00 6.29000 2,805.34 6.00000 2,676.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0315 0711 11141

THERMOPLASTIC, STANDARD,
WHITE, 2-4 DOTTED GUIDELINE/ 6-
10 GAP EXTENSION, 6"

0.141

GM

3,500.00000 493.50 2,806.95000 395.78 3,000.00000 423.00

0320 0711 11170

THERMOPLASTIC, STANDARD,
WHITE, ARROW

55.000

EA

150.00000 8,250.00 69.61000 3,828.55 72.00000 3,960.00

0325 0711 11224

THERMOPLASTIC, STANDARD,
YELLOW, SOLID, 18" FOR
DIAGONAL OR CHEVRON

842.000

LF

4.50000 3,789.00 3.99000 3,359.58 4.00000 3,368.00

0330 0711 14160

THERMOPLASTIC, PREFORMED,
WHITE, MESSAGE

18.000

EA

350.00000 6,300.00 230.17000 4,143.06 230.00000 4,140.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0335 0711 14170

THERMOPLASTIC, PREFORMED,
WHITE, ARROWS

18.000

EA

225.00000 4,050.00 95.44000 1,717.92 110.00000 1,980.00

0340 0711 16101

THERMOPLASTIC, STANDARD-
OTHER SURFACES, WHITE,
SOLID, 6"

14.773

GM

4,320.00000 63,819.36 3,867.97000 57,141.52 3,800.00000 56,137.40

0345 0711 16201

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SOLID, 6"

12.412

GM

4,320.00000 53,619.84 3,727.62000 46,267.22 3,700.00000 45,924.40

0350 0711 16231

THERMOPLASTIC, STANDARD-
OTHER SURFACES, YELLOW,
SKIP, 6"

2.049

GM

1,200.00000 2,458.80 1,212.60000 2,484.62 1,500.00000 3,073.50
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SR 10 (US 90)

Call Order:

Letting Date: District 3

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 14, 2016

Contract Description:

E3L68

N/A

114 WORKING DAYS

LEON

Min: Max:

02/03/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

Section Total with LCC: $214,478.80 $218,804.76 $214,167.53

Life Cycle Costs:

$214,167.53$214,478.80 $218,804.76Section Totals:
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Contract ID:

District(s):

Counties:

Project(s):001
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Contract Time:

January 14, 2016
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N/A

114 WORKING DAYS
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Min: Max:
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0355 0630 2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

39.000

LF

12.00000 468.00 5.61000 218.79 6.00000 234.00

0360 0630 2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

112.000

LF

17.00000 1,904.00 19.09000 2,138.08 20.00000 2,240.00

0365 0635 2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

8.000

EA

460.00000 3,680.00 729.81000 5,838.48 500.00000 4,000.00

0370 0660 2101

LOOP ASSEMBLY- F&I, TYPE A

2.000

AS

525.00000 1,050.00 617.53000 1,235.06 725.00000 1,450.00

0375 0660 2102

LOOP ASSEMBLY, F&I, TYPE B

4.000

AS

525.00000 2,100.00 842.08000 3,368.32 625.00000 2,500.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) CAPITAL ASPHALT INC (2) ROBERTS, C.W.,
CONTRACTING, INC.

(3) PEAVY & SON
CONSTRUCTION CO., INC.

0003 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0380 0660 2106

LOOP ASSEMBLY, F&I, TYPE F

4.000

AS

725.00000 2,900.00 449.11000 1,796.44 825.00000 3,300.00

Section Total with LCC: $12,102.00 $14,595.17 $13,724.00

Life Cycle Costs:

$13,724.00$12,102.00 $14,595.17Section Totals:

( ) indicates item is bid as Lump Sum

$2,476,887.11$2,387,205.13 $2,730,011.00

$2,387,205.13

Contract Item Totals

$2,476,887.11 2,730,011.00Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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